

WEBEL TECHNOLOGY LIMITED

CORRIGENDUM – I

WTL/WBSDC/DR/23-24/053 dated 10.01.2024

Sl. No.	Section	Page No.	Present Entry	Replace with
1.	B	16	Preparation of Training material	Point to be deleted
2.	B	17	Sign-off Deliverables The SI is responsible for the Comprehensive maintenance of all components of the project for the Contract period of 5 years from the date of Go-Live	Sign-off Deliverables The SI is responsible for the Comprehensive maintenance of all components delivered as per tender of the project for the Contract period of 5 years from the date of Go-Live
3.	B	17	Database Administration and Trouble Shooting Undertake end-to-end management of database on an on-going basis to facilitate smooth functioning and optimum utilization including regular database backup and periodical testing of backup data, conducting configuration review to tune database, maintaining the necessary documentation and managing database schema, disk space, user roles, and storage	Database Administration and Trouble Shooting of additional equipment delivered as per the Tender will be managed by existing DCO of DR site
4.	B	18	Monitoring and Management Services	Monitoring and Management Services for additional equipment delivered as per the Tender will be managed by existing DCO of DR site